SCHEDULE CF PAY | TEMS PAGE 50

CALL ORDER : 451 CONTRACT ID : B -27364-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105 06845 CONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 9. 000 MCS
3 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATER ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
8 202-02279 CURB AND GUTTER, REMOVE 1, 394. 620 m
9 202-51330 PRESENT STRUCTURE, REMOVE LUVP LUVP
10 202-52710 SI DEWALK, CONCRETE, REMOVE 597. 380 ne
11 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUVP LUWP
12 203- 02000 EXCAVATI ON,  COMMVON 4, 048. 000 n8
13 205- 06932 TEMPORARY CHECK DAM STRAW BALES 7. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 10. 000 EACH
15 205-06934 TEMPORARY MULCHI NG 1.310 My
16 205- 06937 TEMPORARY SI LT FENCE 264. 000 m
17 207-08268 SUBGRADE TREATMENT, TYPE IV 12, 290. 000 ne
18 210-07644 CONDUI T 64. 000 EACH
19 211-06467 AGGREGATE FOR END BENT BACKFI LL 50. 600 n8
20 211-07454 STRUCTURE BACKFI LL 87. 750 n8
21 213-08058 FLOMBLE BACKFI LL 1, 235. 270 ns
22 301-07448 COVPACTED AGGREGATE, NO 53, BASE 361. 640 My
23 302-07455 DENSE GRADED SUBBASE 43. 000 n8
24 306-08043 M LLING TRANSI TI ON 664. 460 ne
25  401- 06264 PROFI LOGRAPH, HVA LUVP LUVP
26 401-07335 QC/ QA HVA, 4, 76, SURFACE, 9.5 mm 1, 046. 950 My
27 401-07404 QC QAHVA, 4, 76, | NTERVEDI ATE, 19.0 MM 1, 693. 410 My
28 401- 07409 QU QM HVA, 4, 64, BASE, 25.0 nm 8, 116. 420 My
29  406- 05520 ASPHALT FOR TACK COAT 78. 250 My
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2. 000 EACH
31 601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 1. 000 EACH
32 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
33 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 104. 770 m
34 602-06729 BARR ER DELI NEATOR 15. 000 EACH
35 604-07902 CURB RAMP, CONCRETE, H 17. 100 ne
36 604-07903 CURB RAMP, CONCRETE, K 12. 700 ne
37 604-91531 SI DEWALK, OONCRETE, 100 mm 929. 100 ne
38 605 06105 CURB, | NTEGRAL, CONCRETE, MODI Fl ED 0. 800 m
39 605-06140 CURB AND GUTTER, CONCRETE 852. 830 m
40 605-06155 CURB AND GUTTER, CONCRETE, MODI FI ED 234. 900 m
41 609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 311. 800 ne
42 610-07486 HVA FOR APPROACHES, TYPE A 8. 600 My
43 610-07488 HVA FOR APPROACHES, TYPE C 663. 780 My
44 610-07712 PCCP FOR APPROACHES, 150 mm 967. 850 ne
45 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 967. 850 ne
46 615-06505 MONUVENT, B 4.000 EACH
47 615-06530 POST, BENCHMARK 1. 000 EACH
48 616-02320 GEOTEXTI LES 705. 600 ne
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CALL ORDER : 451 CONTRACT ID : B -27364-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 616-06405 RI PRAP, REVETMENT 468. 050 My
50 621-06545 FERTI LI ZER 0. 060 My
51 621-06557 SEED M XTURE, T 26. 100 kg
52 621-06567 WATER 103. 970 kL
53 621-06575 SCDDI NG NURSERY 5, 775. 840 nP
54 701-08046 PILE, CONCRETE, STEEL SHELL ENCASED, 126. 000 m
55 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 nm 356 nmm 1, 878. 000 m
56 702-51005 CONCRETE, A, SUBSTRUCTURE 55. 600 ng
57 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 438. 300 kg
58 703-51030 REI NFORCI NG STEEL 4, 622. 000 kg
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 74, 628. 000 kg
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 406. 700 n8
61 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 4. 000 EACH
62 706-06342 RAILING PS-1 51.700 m
63 706-06353 CONCRETE BRI DGE RAILING TRANSI TION, TPS-1 2.000 EACH
64 706-51020 CONCRETE, C, RAILING 70. 000 ng
65 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 686 nm X 1219 nm 683. 900 ng
66 709-51821 SURFACE SEAL LuUwP LuUwP
67 715-01354 CLEAN EXI STI NG PI PE 53. 000 m
68 715-05407 PI PE, END BENT DRAIN, 150 nm 60. 600 m
69 715-06690 PIPE, RCP, IIl, DO.3=75, 300 mm 47. 400 m
70 715-07729 PIPE, RCP, IIl, DO 3=75, 376 mm 146. 100 m
71 715-07730 PIPE, RCP, 111, DQ 3=75, 450 nm 316. 000 m
72 715-07731 PIPE, RCP, IIl, DO 3=75, 600 mm 290. 500 m
73 715-08234 PIPE, RCP, IIll, DO 3=75, 900 mm 75. 000 m
74 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
75 715-46020 PI PE END SECTION, 600 nmm 1. 000 EACH
76 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
77 715-91361 PIPE, PVC, 150 mm 2. 250 m
78 720-03194 MANHOLE 1. 000 EACH
79 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
80 720-45130 I NLET, E7, MO FI ED 9. 000 EACH
81 720-45135 INLET, F7, MOD FI ED 1. 000 EACH
82 720-45410 MANHOLE, C4 1. 000 EACH
83 720-45515 MANHOLE, D4, MODI FI ED 1. 000 EACH
84 720-93409 I NLET, B15, MODI Fl ED 4. 000 EACH
85 720-93411 I NLET, C15, MDD FIED 13. 000 EACH
86 720-94847 I NLET, R13, MODI FI ED 1. 000 EACH
87 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
89 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
90 801-06775 VAL NTAI NI NG TRAFFI C LUWP LUWP
91 801-07118 BARRI CADE, I11-A 43. 200 m
92 801-07119 BARRI CADE, II1-B 67. 200 m
93 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 41.100 m
94 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 10. 000 EACH
95 802-07060 SI GN, SHEET, RELOCATE 3. 000 EACH

96 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 1.880 ng
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CALL ORDER : 451 CONTRACT ID : B -27364-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 2.970 ng

98 802-76040 SI G\, SHEET ENCLOSED LENS W TH LEGEND, 3.18 nm TH CKNESS 3. 200 n

99 805-01842 HANDHOLE, SI GNAL 7.000 EACH
100 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 320. 000 m
101 805-02595 CONTRCLLER, RESET TI M NG 1. 000 EACH
102 805-02688 SI GNAL POLE AND MAST ARM RELOCATE 1. 000 EACH
103 805-04602 CONTROLLER, REWRE 1. 000 EACH
104 805-05698 SI GNAL SUPPORT FOUNDATI ON, 750 mm X 750 mm X 2100 nm 1. 000 EACH
105 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 7.000 EACH
106 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 1. 000 EACH
107 805-78485 SI GNAL CABLE, 5C 14GA 200. 000 m
108 805-78490 SIGNAL CABLE, 7C 14GA 30. 000 m
109 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 370. 000 m
110 805-78746 PREFCRVED LOCP DETECTCRS 104. 000 m
111 805-90187 CONDUI T, STEEL, GALVANI ZED, 100 mm 300. 000 m
112 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 1. 000 EACH
113 808-02066 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID VWH TE CROSSHATCH 40. 300 m
114 808-03002 LI NE, EPOXY, BROKEN, WH TE, 100 mm 36. 000 m
115 808-03631 LI NE, EPOXY, SCQLID, WH TE, 100 mm 128. 200 m
116 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 mm 128. 200 m
117 808-04896 LI NE, EPOXY, BROKEN, YELLON 100 mm 36. 000 m
118 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 276. 000 m
119 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 65. 000 m
120 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD ( ONLY) 1. 000 EACH
121 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 216. 000 m
122 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 1, 352. 400 m
123 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 600 mm 27.700 m
124 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH
125 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 3. 000 EACH
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CALL ORDER : 471 CONTRACT ID : B -28198-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 MOS
3 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 201-52370 CLEARI NG RI GHT CF WAY LUWP LUWP
6 201-90788 DEBRI' S, REMOVE LUWP LuUWP
7 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
8 203-02000 EXCAVATI ON, COVMON 714.000 CYS
9 205-06937 TEMPORARY SI LT FENCE 1, 614. 000 LFT
10 206-95975 SHEET PILING STEEL, S 10.7 1, 520. 000 SFT
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1, 613. 000 SYS
12 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 789. 300 TON
13 303-01180 COVPACTED AGGREGATE, NO 53 152. 000 TON
14 306-08034 M LLING ASPHALT, 1 1/2 IN 353. 000 SYS
15 402-07432 HVA SURFACE, TYPE A 180. 000 TON
16 402-07435 HVA | NTERMVEDI ATE, TYPE A 249. 000 TON
17 404-05511 SEAL COAT, 2 394. 000 SYS
18 404-05514 SEAL CQAT, 5 394. 000 SYS
19 405-05518 ASPHALT FOR PRI ME COAT 2,211.000 SYS
20 406-05521 ASPHALT FOR TACK COAT 2, 564. 000 SYS
21 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
22 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 62. 500 LFT
24 602-06729 BARRI ER DELI NEATCR 18. 000 EACH
25 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 IN 156. 000 SYS
26 616-02320 GEOTEXTI LES 127. 400 SYS
27 616-06405 Rl PRAP, REVETMENT 60. 000 TON
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
29 621-06559 MIULCHED SEEDI NG R 2,778.000 SYS
30 703-06029 REI NFORCI NG BARS, EPOXY COATED 18, 967. 000 LBS
31 704-51002 CONCRETE, C, SUPERSTRUCTURE 89. 000 CYS
32 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
33 709-51821 SURFACE SEAL LUWP LUWP
34 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 137. 000 LFT
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1,772.000 LFT

37 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1,772.000 LFT
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CALL ORDER : 481 CONTRACT ID : B -28217-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1.000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02236 SURFACE, REMOVE 800. 000 SYS
8 202-02240 PAVEMENT REMOVAL 1, 467. 000 SYS
9 202-02241 GUARDRAI L, REMOVE 1, 635. 000 LFT
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
11 202-51368 SLOPEWALL, REMOVE 385. 000 SYS
12 202-94954 BARRI ER WALL, CONCRETE, REMOVE 77.000 LFT
13 203-02000 EXCAVATI ON, COWON 6, 704. 000 CYs
14 203-02070 BORROW 3, 278. 000 CYSs
15 203-02235 BREAKI NG PAVEMENT 800. 000 SYS
16 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 91. 000 TON
17 205-06937 TEMPCRARY SI LT FENCE 650. 000 LFT
18 206-51230 EXCAVATI ON, FCQUNDATI ON, UNCLASSI FI ED 235. 000 Cys
19 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 459. 000 SYS
20 207-08265 SUBGRADE TREATMENT, TYPE I A 5, 591. 000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFI LL 100. 000 CYs
22 211-07454 STRUCTURE BACKFI LL 170. 000 CYs
23 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 854. 000 TON
24 302-07455 DENSE GRADED SUBBASE 58. 000 Cys
25 306-08037 M LLING ASPHALT, 3 IN 578. 000 SYS
26 402-07433 HVA SURFACE, TYPE B 630. 000 TON
27 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 090. 000 TON
28 402-07441 HVA BASE, TYPE B 360. 000 TON
29 406- 05520 ASPHALT FOR TACK COAT 4. 000 TON
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
31 601-01700 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 1 1. 000 EACH
32 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 IN. SPACI NG 150. 000 LFT
33 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
34 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
35 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
36 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 375. 000 LFT
37 602-06729 BARRI ER DELI NEATCR 12. 000 EACH
38 602-08472 CONCRETE BARRIER, 33 IN. 60. 000 LFT
39 603-04160 FENCE GATE, CHAIN LINK, 48 IN X 32 FT. 1. 000 EACH
40 603-06045 FENCE, CHAIN LINK, 48 IN 395. 000 LFT
41 605-94811 CURB TURNOUT 4.000 EACH
42 609-06259 RElI NFORCED CONCRETE BRI DGE APPROACH 12 I N 345. 000 SYS
43 610-07486 HVA FOR APPROACHES, TYPE A 55. 000 TON
44 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
45 615-06490 R GHT OF WAY MARKER 8. 000 EACH
46 615-06500 MONUMENT, A 3. 000 EACH
47 615-06505 MONUVENT, B 2.000 EACH
48 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
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CALL ORDER : 481 CONTRACT ID : B -28217-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY N TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 616-02320 GEOTEXTI LES 418. 000 SYS
50 616-06405 Rl PRAP, REVETMENT 187. 000 TON
51 616-51367 SLOPEWALL, CONCRETE, 4 IN. 560. 000 SYS
52 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
53 621-06545 FERTI LI ZER 2.000 TON
54 621-06553 SEED M XTURE, R 595. 000 LBS
55 621-06565 MULCH NG MATERI AL 7.000 TON
56 621-06567 WATER 4. 000 kGAL
57 621-06574 SCODDI NG 946. 000 SYS
58 701-06011 DYNAM C PI LE LOAD TEST 3. 000 EACH
59 701-06012 TEST PILE, RESTR KE 3. 000 EACH
60 701-06027 TEST PI LE 3. 000 EACH
61 701-08386 PI'LE, CONCRETE, STEEL SHELL ENCASED, 2, 185. 000 LFT
62 701-99086 PILE TIP, STEEL SHELL 35. 000 EACH
63 702-51005 CONCRETE, A, SUBSTRUCTURE 156. 500 CYs
64 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 36. 000 EACH
65 702-92857 CONCRETE, C, SUBSTRUCTURE 107. 600 CYs
66 703-51030 REI NFORCI NG STEEL 7, 831. 000 LBS
67 703-51032 REI NFORCI NG STEEL, EPOXY COATED 109, 430. 000 LBS
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 296. 800 Cys
69 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
70 706-51020 CONCRETE, C, RAILING 40. 500 Cys
71 709-51821 SURFACE SEAL LuUWP LuUwP
72 711-51038 STRUCTURAL STEEL LUWP LUWP
73 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 16. 000 LFT
74 715-05121 PIPE, TYPE 1, A RCULAR 18 IN 300. 000 LFT
75 715-05169 PIPE, TYPE 3, CRCULAR 15 IN 156. 000 LFT
76 715-05407 PIPE, END BENT DRAIN, 6 IN 144.000 LFT
77 715-26764 GRATED BOX END SECTION, 11, 10:1, 18 IN. 4. 000 EACH
78 715-46005 PI PE END SECTION, 15 IN 4.000 EACH
79 720-45410 MANHOLE, C4 1. 000 EACH
80 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 9. 000 EACH
81 728-98377 MASCNRY CQATI NG LUWP LUWP
82 801-04308 ROAD CLOSURE S| GN ASSEMBLY 7.000 EACH
83 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 680. 000 LFT
84 801-06625 DETOUR RQUTE MARKER ASSEMBLY 30. 000 EACH
85 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
87 801-06710 FLASH NG ARROW S| GN 150. 000 DAY
88 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
89 801-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
90 801-07119 BARRI CADE, I11-B 240. 000 LFT
91 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 240. 000 LFT
92 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2.000 EACH
93 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 12. 500 SFT
94 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 18. 000 SFT
95 802-76055 SIGN PCST, A 84. 000 LFT

96 808-03631 LI NE, EPOXY, SCOLID, WHITE, 4 IN. 700. 000 LFT
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CALL CRDER : 481 CONTRACT ID : B -28217-A
LETTI NG DATE :

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 808-03632 LI NE, EPOXY, SQLID, YELLON 4 IN. 700. 000 LFT

98 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 3, 050. 000 LFT

99 808-06716 LI NE, REMOVE 360. 000 LFT
100 808-07592 LI NE, EPOXY, SCLID, WHITE, 5 IN 360. 000 LFT
101 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLON 4 IN 2,700. 000 LFT
102 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 34. 000 EACH

103 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 34. 000 EACH
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CALL ORDER : 491 CONTRACT ID : B -28219-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTI ON ENGl NEERI NG LuwP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 201. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 324. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 203-02000 EXCAVATI ON, COVMON 531. 000 CYS
11 203-51223 EXCAVATI QN, WATERWAY 73. 000 CYs
12 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 204. 000 CYS
13 207-08263 SUBGRADE TREATMENT, TYPE | A 1,176. 000 SYS
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 45. 000 CYs
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 395. 000 TON
16 302-07455 DENSE GRADED SUBBASE 34. 000 CYS
17 306-08034 MLLING ASPHALT, 1 1/2 IN 194. 000 SYS
18 306-08043 M LLING TRANSI TI CN 580. 000 SYS
19 306-08432 M LLING APPRCACH 164. 000 SYS
20 402-07784 HVA SURFACE, TYPE D 98. 000 TON
21 402-07785 HVA | NTERVEDI ATE, TYPE D 292. 000 TON
22 406-05521 ASPHALT FOR TACK COAT 1, 912. 000 SYS
23 503-05310 TERM NAL JA NT 87. 000 LFT
24 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1.000 EACH
25 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 287.500 LFT
28 605-06120 CURB, CONCRETE 100. 000 LFT
29 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 200. 000 SYS
30 610-07788 HVA FOR APPROACHES, TYPE D 201. 000 TON
31 615-06490 RI GHT OF WAY MARKER 4.000 EACH
32 616-02320 GEOTEXTI LES 720. 000 SYS
33 616-05689 RI PRAP, CLASS 2 717. 000 TON
34 616-06406 Rl PRAP, REVETMENT 59. 000 SYS
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
36 621-06559 MULCHED SEEDI NG R 763. 000 SYS
37 621-06567 WATER 1. 000 kGAL
38 621-06574 SCDDI NG 29. 000 SYS
39 621-06575 SODDI NG NURSERY 216. 000 SYS
40 701-51195 PILE, STEEL H HP 12 X 53 450. 000 LFT
41 702-51005 CONCRETE, A, SUBSTRUCTURE 129. 600 CYs
42 702-51100 DRAIN PIPE, CAST IRON, 6 IN 121. 000 LBS
43 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 644. 000 LBS
44 703-01540 THREADED TI E BAR ASSEMBLY 546. 000 EACH
45 703-51030 REI NFORCI NG STEEL 7,494. 000 LBS
46 703-51032 REI NFORCI NG STEEL, EPOXY COATED 56, 536. 000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 171. 000 CYs

48 706-08352 RAILING CF-1 207. 500 LFT
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CALL CRDER @ 491 CONTRACT ID : B -28219-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

49 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM |, 28 IN. X 12 IN 621. 000 LFT
50 709-51821 SURFACE SEAL LUWP LuUwP
51 715-05407 PI'PE, END BENT DRAIN, 6 IN 130. 000 LFT
52 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
53 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
54 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 200. 000 LFT
55 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 I N. 24.000 LFT
56 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
57 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
58 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
59 801-07118 BARRI CADE, I11-A 72.000 LFT
60 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 200. 000 DAY
61 801-08508 TEMPORARY TRAFFI C BARRI ER, TYPE 2, ANCHORED 715. 000 LFT
62 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 1, 580. 000 LFT
63 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN. 1, 580. 000 LFT
64 808-06716 LI NE, REMOVE 1, 500. 000 LFT
65 808-75994 PRI SMATI C REFLECTOR 4.000 EACH
66 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 4. 000 EACH

67 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 4. 000 EACH
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CALL ORDER : 501 CONTRACT ID : B -28308-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105 06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FIELD OFFI CE, B 12. 000 MCS
3 109- 08440 QUALI TY ADJUSTMENTS, HMVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-52370 CLEARI NG RI GHT OF WAY LUVP LUVP
8 203-02000 EXCAVATI ON,  COMMVON 2, 420. 000 n8

9 203-02070 BORROW 133, 675. 000
10 205- 06932 TEMPORARY CHECK DAM STRAW BALES 140. 000 m
11 205- 06936 TEMPORARY SEDI MENT TRAP 27. 000 My
12 205-06937 TEMPORARY SI LT FENCE 658. 000 m
13 206-51225 EXCAVATI O\, DRY 50. 000 n8
14 207-08264 SUBGRADE TREATMENT, TYPE I1 13, 245. 000 n2
15 207- 08267 SUBGRADE TREATMENT, TYPE I11A 1, 260. 000 ne
16 211-02050 B BORROW 1, 073. 000 ns
17 211-07454 STRUCTURE BACKFI LL 2, 414. 000 n8
18 301-07448 OOMPACTED AGGREGATE, NO. 53, BASE 3, 728. 000 My
19 302-07455 DENSE GRADED SUBBASE 34. 000 n8
20 306- 08042 M LLING SCAR! FI CATI ON' PRCFI LE 4, 304. 000 ne
21 306-08043 M LLING TRANSI TI ON 455. 000 ne
22 401-07321 QC QM HVA, 2, 64, SURFACE, 9.5 nm 339. 000 My
23 401-07390 QC QAHVA, 2, 64, | NTERVEDI ATE, 19.0 nm 648. 000 My
24 401-07407 QU QM HVA, 2, 64, BASE, 25.0 nm 2, 041. 000 My
25  402-07432 HVA SURFACE, TYPE A 867. 000 My
26 402-07433 HVA SURFACE, TYPE B 239. 000 My
27 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 171. 000 My
28 402-07438 HVA | NTERVEDI ATE, TYPE B 796. 000 My
29  402- 07450 HVA, TYPE A, WEDGE AND LEVEL 39. 000 My
30 402-07451 HVA, TYPE B, WEDGE AND LEVEL 36. 000 My
31 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
32 601-06233 | MPACT ATTENUATOR, ED, WL, TL-3 2. 000 EACH
33 601-94689 GUARDRAI L END TREATMENT, OS 4. 000 EACH
34 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 88. 000 m
35 602-06729 BARR ER DELI NEATOR 12. 000 EACH
36 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 300 mm 226. 000 ne
37 610-07487 HVA FOR APPROACHES, TYPE B 604. 000 My
38 615 06490 R GHT OF WAY MARKER 20. 000 EACH
39 615-06505 MONUVENT, B 3. 000 EACH
40 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
41 621-06545 FERTI LI ZER 3. 500 My
42 621-06553 SEED M XTURE, R 700. 000 kg
43  621-06565 MULCH NG MATERI AL 17. 000 My
44 701-08355 PILE, OONCRETE, STEEL SHELL ENCASED, 9.5 nm 406nmm 480. 000 m
45 702-51015 OONCRETE, B, FOOTI NGS 26. 000 n8
46 702-92857 OCONCRETE, C, SUBSTRUCTURE 103. 000 ns
47 703-51030 REI NFORC NG STEEL 4, 035. 000 kg

48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 35, 184. 000 kg



SCHEDULE OF PAY | TEMS PAGE 60
CALL ORDER : 501 CONTRACT | D B - 28308-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 204. 000 n8
50 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
51 706-51020 CONCRETE, C, RAILING 28. 000 ng
52 707-05992 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1372 mm X 1524 mm 339. 000 m
53 709-51821 SURFACE SEAL LUWP LUWP
54 711-51035 STRUCTURAL STEEL 355. 000 kg
55 711-51871 FILLET VELD, 8 mm 18. 000 m
56 715-05019 PIPE, TYPE 1, C RCULAR 900 mm 77.000 m
57 715-05118 PIPE, TYPE 1, C RCULAR 300 mm 14. 000 m
58 715-05119 PIPE, TYPE 1, C RCULAR 375 nm 25. 000 m
59 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 76. 000 m
60 715-05169 PIPE, TYPE 3, G RCULAR 375 nmm 42. 000 m
61 715-05177 PIPE, TYPE 3, C RCULAR 900 mm 17. 000 m
62 715-46005 PI PE END SECTION, 375 nm 6. 000 EACH
63 715-46020 PI PE END SECTI ON, 600 mm 4. 000 EACH
64 715-46040 PI PE END SECTION, 900 nm 4. 000 EACH
65 731-93945 FACE PANELS, CONCRETE 510. 000 ng
66 731-93946 WALL ERECTI ON 510. 000 ng
67 731-93947 LEVELI NG PAD, CONCRETE 90. 000 m
68 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
69 801-06625 DETCUR RQUTE MARKER ASSEMBLY 28. 000 EACH
70 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
71 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
72 801-07119 BARRI CADE, I|11-B 32. 000 m
73 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm 2,246.000 m
74 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 1, 013. 000 m
75 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 1, 023. 000 m
76 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nmm 10. 200 m
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CALL ORDER : 511 CONTRACT ID : B -28342-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02236 SURFACE, REMOVE 726. 000 SYS
8 202-02240 PAVEMENT REMOVAL 1, 139. 000 SYS
9 202-02241 GUARDRAI L, REMOVE 312. 000 LFT
10 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
11 203-02020 EXCAVATI ON, UNCLASSI FI BED 22.200 CyS
12 203-02055 EMBANKMENT 4,312. 000 CYS
13 203-02235 BREAKI NG PAVEMENT 726. 000 SYS
14 203-51223 EXCAVATI ON, WATERWAY 697. 000 CYs
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 28. 000 TON
16 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 108. 000 CYS
17 207-08268 SUBGRADE TREATMENT, TYPE IV 3, 806. 000 SYS
18 211-02050 B BORROWN 100. 000 Cys
19 211-06467 AGGREGATE FCR END BENT BACKFI LL 58. 000 CYs
20 211-07454 STRUCTURE BACKFI LL 34. 000 Cys
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 511. 000 TON
22 302-07455 DENSE GRADED SUBBASE 59. 000 Cys
23 304-07493 W DENI NG WTH HVA, TYPE B 270. 000 TON
24 306-08043 M LLI NG TRANSI TI ON 534. 000 SYS
25 402-07433 HVA SURFACE, TYPE B 294. 000 TON
26 402-07438 HVA | NTERVEDI ATE, TYPE B 481. 000 TON
27 402-07441 HVA BASE, TYPE B 1, 388. 000 TON
28 404-05511 SEAL CQOAT, 2 1, 389. 000 SYS
29 406- 05520 ASPHALT FOR TACK COAT 3. 000 TON
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
31 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
32 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
33 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
34 601-94689 GUARDRAI L END TREATMENT, ©S 2.000 EACH
35 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 675. 000 LFT
36 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
37 603-06040 FENCE, FARM FI ELD, 47 IN 1, 720. 000 LFT
38 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 342. 200 SYS
39 610-07486 HVA FOR APPROACHES, TYPE A 109. 000 TON
40 611-06497 VAl LBOX ASSEMBLY, SI NGLE 3. 000 EACH
41 615-06490 R GHT OF WAY MARKER 18. 000 EACH
42 615-06500 MONUMENT, A 2.000 EACH
43 616-02320 GEOTEXTI LES 2,113. 000 SYS
44 616-05688 Rl PRAP, CLASS 1 731. 000 TON
45 616-06405 RI PRAP, REVETMENT 430. 000 TON
46 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
47 621-01956 SEED M XTURE, LEGUMVE, 1 110. 000 LBS

48 621-06545 FERTI LI ZER 0. 300 TON



SCHEDULE CF PAY | TEMB PAGE 62

CALL ORDER : 511 CONTRACT ID : B -28342-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 621-06565 MULCH NG NATER AL 1.100 TON
50 621-06567 WATER 125. 000 kGAL
51 621-06574 SCDDI NG 269. 000 SYS
52 621-07618 COVPOST SO L BLANKET 3, 765. 000 SYS
53 621-08082 COMPCST FI LTER SOCK 2, 095. 000 LFT
54 621-52448 SIGN, DO NOT' SPRAY 2.000 EACH
55 622-52436 SIGN, DO NOI MOW OR SPRAY 6. 000 EACH
56 622-91786 SEEDLI NG 165. 000 EACH
57 701-05561 DRI LLED SHAFT 120. 000 LFT
58 701-05672 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR DRI LLED SHAFT LUwP LUMP
59 701-05783 OBSTRUCTI ONS 12. 000 HRS
60 701-05787 I NSTRUMENTATI ON, | NTEGRI TY TESTI NG AND DATA COLLECTI ON LUWP LuUWP
61 702-51005 CONCRETE, A, SUBSTRUCTURE 43. 600 CYs
62 702-51100 DRAIN PIPE, CAST IRON, 6 IN 100. 000 LBS
63 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 558. 000 LBS
64 702-90915 CONCRETE, A 22.200 CYS
65 703-51032 REI NFORCI NG STEEL, EPOXY COATED 53, 697. 000 LBS
66 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 360. 000 EACH
67 704-04850 CONCRETE 605. 000 SYS
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 133. 300 CYs
69 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4.000 EACH
70 706-51020 CONCRETE, C, RAILING 13. 800 Cys
71 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM I, 36 IN. X 12 IN 552. 000 LFT
72 709-51821 SURFACE SEAL LUWMP LUWP
73 714-44240 CONCRETE, A, STRUCTURES 1.260 CYs
74 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3 FT. X 2 FT. 38. 000 LFT
75 715-05169 PIPE, TYPE 3, AQRCUAR 15 IN 146. 000 LFT
76 715-05407 PI PE, END BENT DRAIN, 6 IN 168. 000 LFT
77 715-46005 PI PE END SECTION, 15 IN. 4.000 EACH
78 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 1, 900. 000 LFT
79 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 454. 000 LFT
80 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 48. 000 LFT
81 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
82 801-06645 CONSTRUCTI ON SIGN, B 12. 000 EACH
83 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
84 801-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
85 801-07119 BARRI CADE, I11-B 96. 000 LFT
86 801-08508 TEMPORARY TRAFFI C BARRI ER, TYPE 2, ANCHORED 1, 100. 000 LFT
87 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LuUWP
88 801-97643 TEMPORARY BUZZ STRI PS 864. 000 LFT
89 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN 22. 250 SFT
90 802-76055 SI GN PCsT, A 70. 000 LFT
91 808-06703 LI NE, THERMOPLASTIC, SQ.ID WHTE 4 IN 2,676. 000 LFT
92 808-06716 LI NE, REMOVE 2, 031. 000 LFT
93 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 334. 500 LFT
94 808-75245 LINE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 894. 000 LFT
95 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 22.000 EACH

96 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 22.000 EACH
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CALL ORDER : 521 CONTRACT ID : B -28351-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07038 FIELD OFFI CE, A 6. 000 MOS
3 105-08520 CELLULAR TELEPHONE/ RADI O 2. 000 EACH
4 105-08521 CELLULAR TELEPHONE/ RADI O SERVI CE 12. 000 M5
5 105-08524 CELLULAR TELEPHONE/ RADI O, ADDI Tl CNAL 1. 000 DOL
6 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
7 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DOL
8 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1.000 DOL
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUVP
10 201-52370 CLEAR NG RI GHT OF WAY LUVP LUVP
11 202-51330 PRESENT STRUCTURE, REMOVE LUVP LUVP
12 203- 02000 EXCAVATI ON,  COMVON 714. 000 cvs
13  203-02070 BORRON 1, 024. 000 cYs
14  205-06932 TEMPORARY CHECK DAM STRAW BALES 113. 000 LFT
15 205-06937 TEMPORARY SI LT FENCE 342. 000 LFT
16 207- 07500 SUBGRADE TREATMENT, TYPE C 267. 000 sys
17 211-07454 STRUCTURE BACKFI LL 51. 300 cYs
18 213-52830 FLOMBLE MORTAR 73. 500 cvs
19 303-01180 COVPACTED AGGREGATE, NO. 53 1, 290. 000 TON
20 306- 08043 M LLI NG TRANSI TI ON 266. 000 sys
21 401-06264 PROFI LOGRAPH, HVA LUVP LUWP
22 401-07321 QC QM HVA, 2, 64, SURFACE, 9.5 nm 308. 000 TON
23 401-07390 QC QAHVA, 2, 64, | NTERVEDI ATE, 19.0 nm 483. 000 TON
24 401-07407 QC QM HVA, 2, 64, BASE, 25.0 nm 1, 610. 000 TON
25 402- 07440 HVA BASE, TYPE A 196. 000 TON
26 402- 07450 HVA, TYPE A, WEDGE AND LEVEL 15. 000 TON
27 404-05511 SEAL COAT, 2 1, 189. 000 SYS
28  404-05514 SEAL COAT, 5 1, 966. 000 SYS
29  406- 05520 ASPHALT FOR TACK COAT 2.300 TON
30 601-06854 GUARDRAI L, W-BEAM NESTED 2. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, OS 4. 000 EACH
32 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
33 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 525. 000 LFT
34 610-07486 HVA FOR APPROACHES, TYPE A 26. 000 TON
35 611-06497 MAl LBOX ASSEMBLY, SI NGLE 2. 000 EACH
36 615-06505 MONUMENT, B 2. 000 EACH
37 616-02320 GEOTEXTI LES 443. 000 SYS
38 616-06405 Rl PRAP, REVETMENT 76. 000 TN
39 616-06451 R PRAP, UNI FORM 279. 000 TON
40 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
41 621-06545 FERTI LI ZER 0. 450 TON
42 621-06553 SEED M XTURE, R 190. 000 LBS
43 621-06565 MULCH NG MATER AL 2.240 TON
44  621-06574 SCDDI NG 389. 000 SYS
45 714-06391 CULVERT, PRECAST BOX, RElI NFORCED OONCRETE, 20 FT. X 5 FT. 56. 000 LFT
46 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 2. 000 EACH
47 715-05123 PIPE, TYPE 1, CIRCULAR 24 IN. 100. 000 LFT

48 715-05169 PIPE, TYPE 3, QA RCULAR 15 IN 116. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 64

CALL ORDER : 521 CONTRACT ID : B -28351-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

49 715-46005 PI PE END SECTION, 15 IN 4. 000 EACH
50 723-06660 W NGMLL 276. 300 SYS
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
52 801-06625 DETCOUR ROUTE MARKER ASSEMBLY 30. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
54 801-07118 BARRI CADE, I11-A 72.000 LFT
55 801-07119 BARRI CADE, I11-B 48. 000 LFT
56 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 350. 000 LFT

57 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 2, 800. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 65

CALL ORDER : 531 CONTRACT ID : B -28429-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPAI R & REHABI LI TATI ON

1 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
2 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 601-06035 GUARDRAI L, RESET 25. 000 LFT
5 709-04647 FI BER W\RAP CONCRETE CASI NG SYSTEM LuUwP LUWP
6 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 10. 000 LFT
7 727-90309 EPOXY | NJECTI ON, EPOXY NATERI AL 1. 000 GAL
8 727-93560 EPOXY | NJECTI ON, FURNI SHI NG EQUI PMVENT LUWP LUWP
9 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 66

CALL ORDER : 551 CONTRACT ID : B -28440-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTITY UNI TS

SECTI ON NO. 0001 BRI DGE DECK RECONSTRUCTI ON & OVERLAY

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LuUwP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DCL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 234. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 404. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 203-02000 EXCAVATI ON, COVMON 240. 000 CYS
11 207-08267 SUBGRADE TREATMENT, TYPE II1A 480. 000 SYS
12 302-07455 DENSE GRADED SUBBASE 60. 000 CYs
13 306-08043 M LLI NG TRANSI TI ON 587. 000 SYS
14 402-07453 HVA FOR TEMPCRARY PAVEMENT 317. 000 TON
15 406-05521 ASPHALT FOR TACK CQOAT 958. 000 SYS
16 503-05310 TERM NAL JO NT 88. 000 LFT
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 300. 000 LFT
20 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH 12 | N 360. 200 SYS
21 610-07487 HVA FOR APPROACHES, TYPE B 98. 000 TON
22 616-02320 GEOTEXTI LES 14. 000 SYS
23 616-06405 Rl PRAP, REVETMENT 11. 000 TON
24 702-04433 FLOOR DRAIN, PVC, 6 IN 26. 000 EACH
25 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 94. 000 EACH
26 703-06029 REI NFORCI NG BARS, EPOXY COATED 27, 554. 000 LBS
27 704-51002 CONCRETE, C, SUPERSTRUCTURE 23. 000 CYs
28 706-06339 RAILING PF-1 168. 500 LFT
29 706-06351 CONCRETE BRI DGE RAILING TRANSI TION, TPF-1 4. 000 EACH
30 706-51020 CONCRETE, C, RAILING 9. 400 CYs
31 709-51821 SURFACE SEAL LUWP LUWP
32 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 155. 000 SFT
33 722-51842 BRI DGE DECK OVERLAY 373. 000 SYS
34 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 5. 000 Cys
35 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 464. 000 SFT
36 722-60824 SURFACE M LLI NG 344. 000 SYS
37 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTCORS LUWP LUWP
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 816. 000 LFT
39 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
40 801-06645 CONSTRUCTI ON SIGN, B 4.000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 100. 000 DAY
43 801-08508 TEMPCRARY TRAFFI C BARRI ER, TYPE 2, ANCHORED 630. 000 LFT
44 808-03631 LINE, EPOXY, SQLID, WHITE, 4 IN 1,116. 000 LFT
45 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN 1, 116. 000 LFT
46 808-06716 LI NE, REMOVE 1, 246. 000 LFT
47 808-75994 PRI SMATI C REFLECTOR 5. 000 EACH

48 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 5. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 67

CALL CRDER : 551 CONTRACT ID : B -28440-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK RECONSTRUCTI ON & OVERLAY

49 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 5. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 68

CALL CRDER : 561 CONTRACT ID : B -28517-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RETAI NI NG WALL REPAI R

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 15. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
8 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LuUwP
9 202-91385 I NLET, REMOVE 3. 000 EACH
10 202-93047 MANHOLE, REMOVE 4. 000 EACH
11 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
12 203-02000 EXCAVATI ON, COWON 2, 130. 000 CYS
13 207-08262 SUBGRADE TREATMENT, TYPE | 539. 000 SYS
14 211-07454 STRUCTURE BACKFI LL 204. 000 CYs
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 240. 000 TON
16 304-07494 W DENI NG WTH HVA, TYPE C 294. 000 TON
17 306-08034 M LLING ASPHALT, 1 1/2 IN 6, 740. 000 SYS
18 402-07432 HVA SURFACE, TYPE A 2.000 TON
19 402-07434 HVA SURFACE, TYPE C 563. 000 TON
20 402-07439 HVA | NTERVEDI ATE, TYPE C 21. 000 TON
21 402-07440 HVA BASE, TYPE A 6. 000 TON
22 402-07442 HVA BASE, TYPE C 21. 000 TON
23 405-05518 ASPHALT FOR PRI ME COAT 22.000 SYS
24 406- 05521 ASPHALT FCOR TACK COAT 7, 849. 000 SYS
25 601-03667 RAI'LI NG ORNAMENTAL 1, 540. 000 LFT
26 601-03667 RAI LI NG CRNAMVENTAL 1, 683. 000 LFT
27 604-06070 S| DEWALK, CONCRETE 27.000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 33. 000 SYS
29 605-06150 CURB AND QUTTER, C, CONCRETE 1, 635. 000 LFT
30 616-02320 GEOTEXTI LES 38. 000 SYS
31 616-06405 Rl PRAP, REVETMENT 31. 000 TON
32 701-51190 PILE, STEEL H HP 10 X 42 297. 000 LFT
33 701-91792 PILE TIP, STEEL H 9. 000 EACH
34 701-97805 PILE, STEEL H REI NFORCED CONCRETE ENCASED, HP 10 X 42 90. 000 LFT
35 702-90915 CONCRETE, A 150. 000 CYs
36 702-94656 CONCRETE, B 4. 100 CYs
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 187, 504. 000 LBS
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 516. 200 CYs
39 706-51020 CONCRETE, C, RAILING 114.900 CYs
40 709-51821 SURFACE SEAL LUWP LuUWP
41 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 310. 000 SFT
42 715-05118 PIPE, TYPE 1, G RCUAR 12 IN 45. 000 LFT
43 715-05691 PI PE EXTENSI ON, Cl RCULAR, 6. 000 LFT
44 715-05756 PI PE EXTENSI ON, CIRCULAR, 12 IN 31. 000 LFT
45 715-05756 PI PE EXTENSI ON, C RCULAR, 12 IN 6. 000 LFT
46 720-44000 CASTI NG ADJUST TO GRADE 9. 000 EACH
47 720-45045 I NLET, J10 1. 000 EACH
48 720-45155 I NLET, MO0, MODI FI ED 2.000 EACH



SCHEDULE CF PAY | TEMS PAGE 69

CALL ORDER : 561 CONTRACT ID : B -28517-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RETAI NI NG WALL REPAI R

49 720-45205 CATCH BASIN, A2 1. 000 EACH
50 720-45400 MANHCLE, A4 1. 000 EACH
51 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 260. 000 LFT
52 727-90309 EPOXY | NJECTI ON, EPOXY MATERI AL 7.000 GAL
53 727-93560 EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT LuUWP LUWP
54 728-98377 MASONRY CQATI NG LUWP LUWP
55 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N. 1, 570. 000 LFT
56 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 200. 000 LFT
57 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
58 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
59 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
60 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 1, 920. 000 LFT
61 801-53072 TEMPORARY TRAFFI C SI GNAL LuUwP LuwP
62 802-03896 BOLLARD 6. 000 EACH
63 805-01439 M CROMVE DETECTCR 2.000 EACH
64 805-01816 SI GNAL SUPPCORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1. 000 EACH
65 805-01842 HANDHOLE, S| GNAL 2. 000 EACH
66 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 1. 000 EACH
67 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 1. 000 EACH
68 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
69 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
70 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuUwP LUWP
71 805-02151 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCOLS, 12 IN. 2.000 EACH
72 805-02445 CONTRCOLLER CABI NET, P1 1. 000 EACH
73 805-04593 CONDUI T, STEEL, GALVANI ZED, 1.25 IN 20. 000 LFT
74 805-04736 SI GNAL CABLE, 4C 18CGA 134. 000 LFT
75 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 370. 000 LFT
76 805-08093 PCLE 1. 000 EACH
77 805-08093 PCLE 4.000 EACH
78 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
79 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
80 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2. 000 EACH
81 805-78370 PEDESTRI AN PUSH BUTTON 2.000 EACH
82 805-78445 SI GNAL SERVI CE 1. 000 EACH
83 805-78467 SI GNAL CABLE, 3C 8GA 80. 000 LFT
84 805-78485 SI GNAL CABLE, 5C 14CGA 430. 000 LFT
85 805-78490 SIGNAL CABLE, 7C 14GA 718. 000 LFT
86 805-94069 CONDUI T, STEEL, GALVANI ZED, 1 IN 40.000 LFT
87 807-03972 CONDUIT, PVC, 1 IN, SCHEDULE 40, FCR ELECTRIC 1, 950. 000 LFT
88 807-04443 CONDUI T 220. 000 LFT
89 807-04651 W RE 250. 000 LFT
90 807-04651 W RE 1, 120. 000 LFT
91 807-04651 W RE 900. 000 LFT
92 807-04652 SERVI CE PO NT 2. 000 EACH
93 807-04653 LI GHTI NG FOUNDATI ON 2.000 EACH
94 807-04654 LI GHT POLE 20. 000 EACH
95 807-04654 LI GHT POLE 2. 000 EACH

96 807-04967 CABLE 310. 000 LFT
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CALL ORDER : 561 CONTRACT ID : B -28517-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RETAI NI NG WALL REPAI R

97 807-86915 CONNECTOR KI T, FUSED 49. 000 EACH

98 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROOFED 49. 000 EACH

99 807-86935 I NSULATI ON LI NK, WATERPROCFED 49. 000 EACH
100 808-06701 LI NE, THERVOPLASTIC, BROKEN, WHITE, 4 IN 784. 000 LFT
101 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 2,772.000 LFT
102 808-75297 TRANSVERSE MARKI NGS5, THERMOPLASTIC, STCP LINE, 24 IN 65. 000 LFT

103 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 80: 000 LFT
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CALL ORDER : 571 CONTRACT ID : B -28566-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I RON TRUSS BRI DGE REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MVATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG R GHT OF WAY LuwP LUWP
7 202-07003 REMOVE LUWP LUWP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-74035 SI G\, REMOVE 3. 000 EACH
10 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
11  203-02000 EXCAVATI ON, COVMON 125. 000 CYs
12 203-02070 BORROW 290. 000 CYs
13 205-06937 TEMPCRARY SI LT FENCE 620. 000 LFT
14 207-08267 SUBGRADE TREATMENT, TYPE |11 A 506. 000 SYS
15 210-06981 TI GHTEN LUWP LUWP
16 210-08529 HEAT STRAI GHTENI NG 600. 000 LFT
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 34. 000 CYs
18 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 198. 000 TON
19 303-01180 COWACTED AGGREGATE, NO 53 10. 000 TON
20 402-07432 HVA SURFACE, TYPE A 37.000 TON
21 402-07435 HVA | NTERVEDI ATE, TYPE A 62. 000 TON
22 404-05514 SEAL COAT, 5 60. 000 SYS
23 406-05521 ASPHALT FOR TACK COAT 446. 000 SYS
24 601-04793 GUARDRAI L 48. 000 LFT
25 616-02320 GEOTEXTI LES 53. 000 SYS
26 619-05926 ENVI RONVENTAL CONTRCL LuUWMP LUWMP
27 619-51859 PAI NT STEEL BRI DGE LuUwP LUWP
28 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06559 MULCHED SEEDI NG R 765. 000 SYS
31 702-51864 FI ELD DRI LLED HOLE 4. 000 EACH
32 706-03705 BRI DCE RAI L 108. 000 LFT
33 706-04683 RAI' LI NG 297. 000 LFT
34 707-08458 STRUCTURAL MEMBERS 500. 000 SFT
35 711-51038 STRUCTURAL STEEL LUWP LUWP
36 711-51876 JACKI NG AND SUPPCRTI NG TRUSSES LUWP LUWP
37 712-94080 TI MBER DECK 1,737.000 SFT
38 715-05407 PI PE, END BENT DRAIN, 6 IN 105. 000 LFT
39 715-26803 GRATED BOX END SECTION, I, 4:1, 24 IN X 18 IN 1. 000 EACH
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
41 801-06625 DETOUR RQUTE MARKER ASSEMBLY 29. 000 EACH
42 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 801-07118 BARRI CADE, I11-A 48. 000 LFT
45 801-07119 BARRI CADE, I11-B 48. 000 LFT
46 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 5. 000 SFT
47 802-76045 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 I N 12. 000 SFT

48 802-76055 SI GN PCsT, A 88. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 72

CALL ORDER : 571 CONTRACT ID : B -28566-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I RON TRUSS BRI DGE REHABI LI TATI ON

49 805-04973 CONDUI T 150. 000 LFT
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CALL ORDER : 581 CONTRACT ID : B -28579-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTI ON ENGI NEERI NG LUWP LUWP
2 105-06899 RADI O 1. 000 EACH
3 105-07039 FIELD CFFICE, B 8. 000 MOs
4 105-08520 CELLULAR TELEPHONE/ RADI O 1. 000 EACH
5 105-08521 CELLULAR TELEPHONE/ RADI O SERVI CE 8. 000 MOS
6 105-08523 RADI O SERVI CE 8. 000 MOS
7 105-08524 CELLULAR TELEPHONE/ RADI O, ADDI Tl ONAL 1. 000 DAL
8 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
9 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 [DOR
10 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
11 202-02240 PAVEMENT REMOVAL 146. 000 SYS
12 202-02241 GUARDRAI L, REMOVE 1, 550. 000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
14 202-51368 SLOPEWALL, REMOVE 40. 000 SYS
15 202-92953 CURB AND GUTTER TURNQUT, REMOVE 43. 000 SYS
16 203-02000 EXCAVATI ON, COWON 100. 000 CYS
17 203-02070 BCRROW 300. 000 CYS
18 205-06937 TEMPORARY SI LT FENCE 195. 000 LFT
19 211-06467 AGGREGATE FOR END BENT BACKFI LL 120. 000 CYs
20 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 444. 000 TON
21 302-07455 DENSE GRADED SUBBASE 36. 000 CYs
22 306-08043 M LLI NG TRANSI TI ON 440. 000 SYS
23 402-07432 HVA SURFACE, TYPE A 98. 000 TON
24 402-07435 HVA | NTERVEDI ATE, TYPE A 311. 000 TON
25 406-05521 ASPHALT FCR TACK COAT 1, 891. 000 SYS
26 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
29 601-99105 GQUARDRAIL, WBEAM 6 FT. 3 IN. SPACING 1, 950. 000 LFT
30 605-06121 CURB, CONCRETE, B 68. 000 LFT
31 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH 12 I N 212.000 SYS
32 610-07486 HVA FOR APPROACHES, TYPE A 58. 000 TON
33 616-02320 GEOTEXTI LES 270. 000 SYS
34 616-06405 Rl PRAP, REVETMENT 46. 000 TON
35 616-51367 SLOPEWALL, CONCRETE, 4 I N 72.000 SYS
36 616-95754 PAVED SI DE DI TCH, BREAK 265. 000 LFT
37 619-04414 DRAI'N EXTENSI ON 6. 000 EACH
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
39 621-02770 ERCSI ON CONTRCOL  BLANKET 1,173.000 SYS
40 701-03753 PILE, OCONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 900. 000 LFT
41 702-51005 CONCRETE, A, SUBSTRUCTURE 11. 000 CYs
42 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 1, 932. 000 LBS
43 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 180. 000 EACH
44 702-92857 CONCRETE, C, SUBSTRUCTURE 98. 600 Cys
45 703-51030 REI NFORCI NG STEEL 648. 000 LBS
46 703-51032 REI NFORCI NG STEEL, EPOXY COATED 87, 052. 000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 317. 800 CYs

48 706-06347 RAILING CF-1 530. 000 LFT
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CALL CRDER : 581 CONTRACT ID : B -28579-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

49 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 54 IN X 42 IN 1, 050. 000 LFT
50 709-51821 SURFACE SEAL LUWP LuUwP
51 711-51035 STRUCTURAL STEEL 1, 208. 000 LBS
52 711-51070 ANCHCOR PLATE, AP 1 8. 000 EACH
53 715-05407 PIPE, END BENT DRAIN, 6 IN 110. 000 LFT
54 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
55 801-06625 DETOUR RQUTE MARKER ASSEMBLY 36. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
57 801-07118 BARRI CADE, I11-A 72.000 LFT
58 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 130. 000 LFT
59 808-06714 LINE, PAINT, SQLID, YELLON 4 IN 1, 130. 000 LFT

60 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 611 CONTRACT ID : BT-28586-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 109-08441 QUALI TY ADJUSTMENTS, PCCP 1. 000 DOl
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT CF WAY LuwP LUWP
7 202-02240 PAVEMENT REMOVAL 377. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 175. 000 LFT
9 203-02000 EXCAVATI ON, COVMON 140. 000 CYs
10 203-02131 EXPLORATORY EXCAVATI ON 40. 000 CYS
11 210-05873 TESTI NG LUWP LUWP
12 211-02050 B BORROWN 200. 000 CYS
13 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 50. 000 TON
14 302- 06464 SUBBASE FOR PCCP 377.000 Cys
15 303-04853 COVPACTED AGGREGATE 44. 000 TON
16 501-06323 QC/ QA PCCP, 12 IN 377.000 SYS
17 503-05240 D- 1 CONTRACTI ON JA NT 165. 000 LFT
18 604-04927 CONCRETE 230. 000 LFT
19 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUWP LUWP
20 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
21 702-51005 CONCRETE, A, SUBSTRUCTURE 3. 000 CYS
22 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 230. 000 EACH
23 703-03489 TIE BAR, RETRCFIT 100. 000 EACH
24 703-51032 REI NFORCI NG STEEL, EPOXY COATED 575. 000 LBS
25 708-51813 PNEUMVATI CALLY PLACED MORTAR 5, 777.500 SFT
26 708-51814 WELDED STEEL W RE FABRI C 990. 000 SFT
27 709-04647 FI BER WRAP CONCRETE CASI NG SYSTEM LuUWP LUWP
28 711-51080 ANCHOR PLATE, AP 3 20. 000 EACH
29 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
30 722-51401 BRI DGE DECK PATCH NG, RJULL DEPTH 1, 000. 000 SFT
31 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 12, 500. 000 SFT
32 722-95883 BRI DGE DECK DRAI N SYSTEM LuUwP LuUwP
33 801-03290 CONSTRUCTION SIGN, C 2. 000 EACH
34 801-06625 DETOQUR ROUTE MARKER ASSEMBLY 3. 000 EACH
35 801-06640 CONSTRUCTI ON SIGN, A 5. 000 EACH
36 801-06645 CONSTRUCTI ON SIGN, B 3. 000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
38 801-07119 BARRI CADE, I|11-B 5. 000 LFT

39 808-74804 LI NE, EPOXY, SCLID, WHITE, 6 IN 400. 000 LFT






